
Estimate
DATE

4/2/2009

ESTIMATE NO.

WE/166

NAME / ADDRESS

SHELLFISH DEPT./EDGARTOWN

LONG & MEEHAN BUILDERS

P.0. BOX 1724
EDGARTOWN, MA 02539

PROJECT

Thank you for your business.
Total

DESCRIPTION Total

THIS IS AN ESTIMATE TO RENOVATE THE CURRENT SHELLFISH STRUCTURE ON CHAPPY AS PER
PLANS DATED 12/1/07 AND REVISED 4/2/09. THE ITEMS INCLUDED ARE THE FOLLOWING:

ADD A 22' X 13'8"  AND A 27'7" X 7'6" ADDITIONS WHERE THE WATERSIDE DECK IS NOW AND THE
FRONT ENTRY DECK IS LOCATED. PRICE INCLUDES, NEW PIERS,STRUCTURAL FRAMING TO
SUPPORT WATER TANKS, WITH ADDITIONAL ROOF STRUCTURE OVER EXISTING PARALLEL
SECTION, WINDOWS, ROOFING AND SIDEWALL SHINGLING, ELECTRICAL, PLUMBING, HEAT AND
INTERIOR FINISH,

138,600.00

RENOVATION OF KITCHEN, BATH, AND ENTRY WITH STRUCTURAL SUPPORT, REFRAMING AND
ROOFING, NEW WINDOWS, PLUMBING FIXTURES, CABINETRY, APPLIANCES, ELECTRICAL,
EXTERIOR SIDEWALL, AND TRIM AND INTERIOR FINISH, HEAT

66,300.00

RENOVATION OF THE REST OF THE BUILDING, INCLUDING STRUCTURAL SUPPORT, FRAMING, NEW
ROOF STRUCTURE, WINDOWS, SIDEWALL, ELECTRICAL, HEAT, PLUMBING, INTERIOR FINISH

191,400.00

PERMITTING, MEETINGS WITH CONSERVATION COMMISSION, PLANNING BOARD SPECIAL PERMIT,
BUILDING PERMITS, GAS, ELECTRICAL, PLUMBING,&  FIRE INSPECTIONS, BUILDING PLANS,
ENGINEERING, BOARD OF HEALTH, SEPTIC AND STRUCTURAL PLANS

30,000.00

$426,300.00


